
 
 

 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

 

 
WASTEWATER SERVICES 

 
 
 

BIOSOLIDS HAULING 
REQUEST FOR QUOTATIONS 

 
 
 

Closing Location: 
Regional District of Nanaimo (RDN) 

Main Reception – Second Floor 
Second Floor 

6300 Hammond Bay Road 
Nanaimo, BC V9T 6N2 

Attention: Regional and Community Utilities 
 
 

RDN Contact for Questions: 
Ian Lundman 

Operations Superintendent 
Regional District of Nanaimo – Wastewater Services 

Telephone: (250) 758-1157 
Email: ilundman@rdn.bc.ca 

 
 

Issued:  April 27, 2018 
 

Closing Date and Time:  
Wednesday, May 16, 2018 2:00 pm (14:00 hours) Pacific Time 

 
 

Optional Site Visit : 
Scheduled for May 9, 2018 starting at 10:30 AM at Greater Nanaimo Pollution 

Control Centre (GNPCC), 4600 Hammond Bay Road, Nanaimo, BC.  The tour will 
then go to French Creek Pollution Control Centre (FCPCC) at 957 Lee Road, 

Parskville, BC.  There will then be a site visit of the Forest Fertilization Site (near 
Weigles Road) starting at 1:00 PM organized by SYLVIS.   Proponents are required 

to bring steel toed boots and a high visibility vests. 

 

 

mailto:ilundman@rdn.bc.ca
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1.  INTRODUCTION 

The Regional District of Nanaimo (RDN) is seeking quotations from qualified transportation 
companies to transport biosolids from Greater Nanaimo Pollution Control Centre (GNPCC) and 
French Creek Pollution Control Centre (FCPCC) to one of three delivery locations. The 
transporter will supply and maintain the Roll-Off/Roll-On bins used in the contract. 
 
For the purposes of this quotation, biosolids are defined as nutrient-rich, humus-like materials 
that result from the treatment of wastewater. Biosolids that meet regulatory standards are 
suitable for use as fertilizer and as soil amendments. 
 
GNPCC is located at 4600 Hammond Bay Road in Nanaimo. GNPCC typically requires biosolids 
bins to be transported six (6) days per week (Monday to Saturday).   There is also a requirement 
to transport more than one bin per day depending on plant operations.   
 
GNPCC is currently undertaking an expansion to secondary treatment.  The completion date is 
anticipated to be late 2019.  After the secondary upgrade, it is estimated that the production of 
biosolids at GNPCC will increase by approximately 40%.  After secondary treatment, GNPCC will 
require seven (7) days per week (Monday to Sunday) biosolids bin transport.  GNPCC will also 
produce on average more than one bin per day. The successful Proponent will need to have 
resources available to accommodate this increase in production. 
 
FCPCC is located at 957 Lee Road in Parksville, BC.   FCPCC typically requires biosolids bins to be 
transported every three (3) days. 
 
Over the two year agreement, it is anticipated that biosolids loads will be delivered to three 
delivery locations (see Appendix A - Figure 1) 
 
1. Forest Fertilization Site: The application site on private forest lands owned TimberWest 

(formerly leased by Vancouver Island University as a woodlot) is located near Weigles Road 
just outside Nanaimo on the slopes of Mount Benson.  
 
Biosolids will be delivered to one of four stockpile locations accessed to be used in forest 
fertilization. This application site is located 1.1 km west of Biggs/Doumont Road 
intersection, just off Weigles Road.  The four stockpiles are accessed by unpaved access 
roads (see Appendix A- Figure 2 and 3). 
 

2. Harmac Soil Fabrication Site:  This site located near Nanaimo Forest Products – Harmac Pulp 
Operations (1000 Wave Place, Nanaimo, BC, Canada). Biosolids are mixed to fabricate soil to 
create a landfill cover material (see Appendix A - Figure 4). 

 
3. RDN Regional Landfill:  The RDN Regional Landfill is located at 1105 Cedar Road Nanaimo, 

BC.  Biosolids will only be delivered to the landfill on prior approval by the RDN as a last 
resort if the Forest Fertilization Program and Harmac Soil Fabrication Site are not available. 

 
Biosolids use in forest fertilization is managed as an agreement between the RDN and SYLVIS 
Environmental (SYLVIS).  Under a Biosolids Management Agreement, SYLVIS assumes 
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operational and qualified professional responsibilities for the land application for biosolids, and 
the RDN is the biosolids generator.    
 
More information on biosolids forest fertilization program can be found on the following 
website: http://www.rdn.bc.ca/biosolids 
 
In 2017, GNPCC and FCPCC produced 3,327 and 1,251 tonnes of biosolids respectively.  333 and 
141 loads of biosolids were hauled from GNPCC and FCPCC respectively. The total amount of 
biosolids produced can vary year to year depending on the wastewater treatment process.  
 
Roll-Off/ Roll-On bins with dimensions of 20 ft (length) x 8 ft (width) x 6 ft (height) 
(approximately 30 cubic yards) are currently used at both GNPCC and FCPCC to transport 
biosolids. 
 
The term of this contract will be a twenty four (24) month period anticipated to be from June 1, 
2018 to May 31, 2020 with the possibility of extension for an additional two (2) year term based 
upon mutual and successful negotiations between both parties confirmed in writing and 
approval by the RDN Board if required. 

2.  SPECIFICATIONS AND GENERAL SCOPE 

The successful Proponent will be entirely responsible to carry out all work to haul and deliver 
biosolids to each of three delivery locations. 
 
At the Forest Fertilization Site, the Proponent will accept day-to-day operational direction from 
SYLVIS who will identify stockpile locations where biosolids will be delivered.  SYLVIS are the 
RDN’s qualified professionals and ensures that the biosolids land application program meets 
provincial legislative requirements.  SYLVIS manages the day-to-day operation of the biosolids 
land application program.   
 
This work includes supply of all equipment, materials, supplies, labour and supervision 
necessary to complete the work, including but not limited to transportation of material from the 
sites, insurance coverage, sufficient Workers Compensation coverage for non-RDN staff etc. 
 
Quotations will be entered into the space provided herein under the heading “Quotation 
Schedule Form”, attached as Appendix “B”.   

3.  SUBMISSION 

Responses must be clearly marked “RDN Biosolids Hauling Quotation” and will be received 
before 2:00 pm on May 16, 2018 by hand, mail, or courier only at: 
 
 
 
 
 

http://www.rdn.bc.ca/biosolids
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Attention:  
Regional District of Nanaimo 
Main Reception – 2nd Floor 
6300 Hammond Bay Road 
Nanaimo, B.C.  V9T 6N2 
Attention:  Regional Community Utilities 
 
Faxed or emailed responses will not be accepted. 
 
Please direct enquiries in regard to this Request for Quotations to: 
    
Ian Lundman 
Operations Superintendent 
Regional District of Nanaimo 
Email: ilundman@rdn.bc.ca 
Telephone: 250-758-1157 
 
Responses may be withdrawn before the deadline upon written notice to the Operations 
Superintendent. 
 
Revisions to quotes previously submitted will be accepted provided they are received at the 
closing location prior to the closing date and time and are signed by an authorized officer of the 
Company. 
 
The RDN may issue addenda during the procurement process. Each addendum shall be 
incorporated into and become part of the RFQ document. No amendment of any kind to the 
RFQ is effective unless it is contained in a written addendum sent out by the RDN’s Wastewater 
Services department. Proponents are solely responsible for checking for all addenda on the RDN 
website or BC Bid website and including said addenda in their final Quotation submission. 
 
Quotations will NOT be opened in Public.  

4.  SCOPE OF WORK 

The successful Proponent (the “Transporter”) will be responsible for meeting the following 
general requirements and service level expectations: 
 
4.1 General 

1) Overall management and administration of the hauling of biosolids to the Forest 
Fertilization Site, Harmac Soil Fabrication Site, or the RDN Cedar Landfill.  Management must 
include the provision of competent management and administrative staff, appropriate 
liability insurance, permits, financing and other functions related to the administration of 
this contract.   

 
2) The transporter will accept day-to-day operational direction from SYLVIS and will require 

truck drivers to deliver to stockpiles identified in SYLVIS’s biosolids application plans.  These 

mailto:ilundman@rdn.bc.ca
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delivery locations are determined based on the locations where biosolids will be applied and 
the overall management of the site.  The quotation will account for the fact that 
transporters must deliver biosolids to specific stockpile locations as directed by SYLVIS. 
 

3) The transporter shall perform the work on an as-required basis, according to the 
requirements of the RDN.  RDN wastewater treatment plant operators at the Pollution 
Control Centres will schedule biosolids pick-ups either on the same day or the previous day.  
The Proponent shall do everything necessary to perform the work to the satisfaction of the 
RDN.  
 

4) The transporter shall be responsible for inspecting, or otherwise satisfying itself about, the 
road conditions along the route(s).  The Contractor should be prepared for winter road 
conditions and use chains or other traction aids as required.  The Contractor shall be 
responsible for all costs associated with freeing its trucks should they be immobilized.   
 

5) To access the stockpile locations, truck drivers will need to drive over unpaved access roads 
for the Forest Fertilization Program after entering from Weigles Road. Road conditions can 
vary in particular during winter months or after heavy rains. Transporters must deliver loads 
to the stockpiles specified by SYLVIS.  If for any reason this is not possible (for example, due 
to weather or road conditions), SYLVIS must be notified the same day and will identify an 
alternative delivery location. 
 

6) During the agreement, the Transporter will identify specific maintenance issues with the 
unpaved access roads on the Forest Fertilization Site to SYLVIS.  SYLVIS will endeavour to 
respond to the specific issues identified.  Unpaved access roads are typically graded once 
per year during the summer months. SYLVIS is responsible for maintaining all unpaved roads 
needed by the biosolids transporter to allow safe delivery of biosolids to the stockpiles. 

 
7) Transporters must keep a record of which stockpile each load was delivered to and provide 

this record to SYLVIS by the 5th day of the next month. 
 

8) The Proponent will be responsible for completely emptying biosolids from their bins into the 
designated stockpiles at the woodlot.  If there are tarps placed on the stockpiles by SYLVIS, 
biosolids must not be deposited on top of the tarps. 

 
9) The transporter must comply with all federal, provincial, and local government regulatory 

requirements including BC Ministry of Transportation and Infrastructure requirements and 
occupational health and safety requirements under or in connection with the Workers 
Compensation Act and Occupational Health and Safety Regulation in performance of the 
Services.  The transporter must also comply with all site specific safety and personal 
protective equipment (PPE) requirements at all times. 

 
10) Roll-off/Roll-on Bins must be capable of holding at least 13 metric tonnes of biosolids 

(approximately equivalent to 13 m3).  The average biosolids haul will be approximately 10 
metric tonnes (10 m3). The transporter will supply and maintain the bins that would be 
placed in the loading facilities at GNPCC and FCPCC during the contract. Roll-off/Roll-on 
Bins must be compatible with the loading facilities at GNPCC and FCPCC. 



Biosolids Hauling Request for Quotation       Page 6 
                                                                                                      
 

 
11) The transporter must ensure their drivers participate in any site safety orientations at any of 

the pickup and delivery sites as required. 
 
12) The transporter will read, understand and comply with the most current version of the RDN’s 

Spill Reporting Procedures for Biosolids Haulers procedures, and ensure all employees and 
approved subcontractors working under this Contract read, understand and comply with the 
Spill Reporting Procedures for Biosolids Haulers procedures.  The most current version of the 
procedure for GNPCC is presented in Appendix E. 
 

13) The transporter will ensure their drivers follow the TimberWest Safe Road Use Procedures 
while on the unpaved access roads on the Forest Fertilization Site. 
 

14) The transporter will observe, abide by and comply with any rules and regulations provided 
to the RDN by TimberWest with respect to the use and occupation of Forest Fertilization 
Site, including rules related to fire hazards and public safety.   
 

15) The transporter will observe, abide by, and comply with any condition imposed by 
TimberWest in connection with any approval granted by TimberWest to the RDN in relation 
to the Forest Fertilization Site. 
 

16) The transporter will observe observe, abide by and comply with, all applicable provisions of 
and regulations under the Wildfire Act (British Columbia) and any other statute that has 
been or may hereafter be made in respect of the prevention and suppression of fires on the 
Forest Fertilization Site, including the duty to immediately report any wildfire to the Wildfire 
Management Branch of the Ministry of Forests, Lands and Natural Resource Operations, 
TimberWest Lands and Natural Resource Operations, a peace officer or a fire emergency 
response telephone number, and to immediately take action to contain, extinguish or limit 
the spread of wildfire, if practicable. 
 

17) The transporter must comply with environmental requirements of the Wastewater 
Service’s Environmental Management System (ISO 14001:2015).  These requirements are 
specified in the department’s Contractor-Supplier Package which must be signed by the 
successful Proponent.   This package can be found on the following webpage 
http://www.rdn.bc.ca/cms/wpattachments/wpID1133atID8478.pdf  

 
4.2 Service Level Expectations 

1) Deliveries from GNPCC will typically be required on a six (6) day week schedule between the 
hours of 8:00 AM to 4:30 PM from Monday to Saturday.   There is a requirement to haul 
than more than one bin per day depending on plant operations. Deliveries from FCPCC are 
typically every three (3) days.  There will be occasional work on Sunday and on statutory 
holidays.   
 

2) The transporter will be required to treat each site individually.  There will be times where 
the hauler will need to pick up loads at 8:30 am at both GNPCC and FCPCC. 
 

http://www.rdn.bc.ca/cms/wpattachments/wpID1133atID8478.pdf
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3) For GNPCC the hauler would need to arrive by 8:30am daily for bin pick up.  If a second bin 

was required, RDN staff would coordinate with the transporter prior to day’s end on the 
previous day. 
 

4) After secondary treatment, GNPCC will require seven (7) days per week (Monday to Sunday) 
biosolids bin transport.  GNPCC will also produce on average more than one bin per day. The 
successful Proponent will need to have resources available to accommodate this increase in 
production. 

 
5) The transporter will invoice the RDN monthly on the first working day of the month. 

Payments will be a net 30 day basis from receipt of invoice. 
 

6) The Proponent shall do everything necessary to arrive at the treatment plant at the agreed 
upon time. Should a pick up schedule change be required, the Proponent will notify 
pollution control centre staff as soon as possible. It is very important for the operation of 
treatment facilities that the transporter arrives at the scheduled time.  In no cases will the 
driver arrive 30 minutes after a scheduled pick-up. 
 

7) Truck drivers will work in cooperation with RDN wastewater treatment plant operators and 
will follow established procedures to measure the weight of biosolids placed in their bins at 
the Pollution Control Centres. Truck drivers will keep the bin rollers clean after loading.  
Appendix C contains the current procedures for measuring biosolids weight at FCPCC and 
GNPCC.  
 

8) Transporters must transport biosolids in a manner to prevent biosolids or liquids from 
leaving their bins during transport and to prevent exposure of biosolids to the public. 
Biosolids loads must be tarped. The transporter must immediately notify SYLVIS and RDN of 
any spills or tracking of biosolids outside of the stockpiles.  Transporters are responsible for 
cleaning up any spills or tracking of biosolids on the ground immediately.  

 
9) The transporter will also select transportation routes that minimize the impact to the public 

from the odour of biosolids. 
 

10) The Proponent will notify RDN representative if physical changes in biosolids quality are 
observed (i.e. tackiness or stickiness) to allow the RDN to keep records of biosolids 
consistency. The transporter will also notify the Regional District on the status of stockpiles, 
gate vandalism, and any other significant events (illegal dumping, washouts, etc.). 

 
4.3 Biosolids Transportation Services Contract 

The successful Proponent will be expected to sign the Biosolids Transportation Services Contract 
(Appendix “D”).  The contract will need to be executed by both parties prior to issuance of a 
purchase order. This agreement will provide the terms and conditions by which the work will be 
completed.   Please ensure to review this contract in detail, in particular the Project Specific 
Terms and Conditions. 
 
 



Biosolids Hauling Request for Quotation       Page 8 
                                                                                                      
 

5.  GENERAL 

Further information regarding the specifications in this quote may be obtained from:  
    

Ian Lundman 
Operations Superintendent 

   Regional District of Nanaimo 
   Email: ilundman@rdn.bc.ca 
   Telephone: 250-758-1157 
 
Proponents that are not familiar with the sites are encouraged to visit.   
 
An optional site visit will be held on May 9, 2018 to allow Proponents to familiarize themselves 
with the site specific requirements at the pick-up and delivery locations. 
 
At the site visit, Proponents will be offered the opportunity to visit the facilities at GNPCC, 
FCPCC, and the Forest Fertilization Site.  The meeting will start at 10:30 AM at GNPCC at 4600 
Hammond Bay Road in Nanaimo.   At approximately 11:00 AM, attendees will then travel to 
FCPCC at 957 Lee Road in Parksville. At 1:00 PM, Proponents will visit the Forest Fertilization Site 
(near Weigles Road).  Proponents are required to bring steel toed boots and a high visibility 
vests. 
 
SYLVIS will be organizing the tour of the woodlot. It is anticipated the tour of the Forest 
Fertilization Site should take 1.5 hours to complete if Proponents would like to see all four 
stockpiles.  Proponents should also be advised that off-road vehicles are required to visit some 
of the stockpiles but carpooling may be an option. 

6.  ACCEPTANCE OF QUOTATIONS 

The RDN reserves the right, at its sole discretion, to waive any minor defect or irregularity in a 
quotation and to negotiate with any Proponent.  
 
Notwithstanding any other provision in the Quotation Documents or any practice or custom in 
the industry, the RDN in its sole discretion, shall have the unfettered right to: 
 

1. Accept any quotation; 
2. Reject any quotation; 
3. Reject all quotations; 
4. Accept a quotation which is not the lowest priced quotation; 
5. Reject a quotation even if it is the only quotation received by the RDN; or 

 6. Negotiate contract terms with any Proponent, 
 7. All of the above, as considered by the RDN to be in its best interests. 
 
Acceptance of any quotation is subject to the quotation being within the amount budgeted by 
the RDN and if the amount of the lowest acceptable quotation exceeds the proposed budget the 
RDN may in its sole discretion cancel this process and either call for new quotations or negotiate 
with the lowest or any other Proponent or follow a different process altogether. 

mailto:ilundman@rdn.bc.ca
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The RDN will not be responsible for quotation preparation costs and the Proponent, by 
submitting a quotation absolutely waives any right of action against the RDN for the RDN’s 
failure to accept its quotation whether such right of action arises in contract, negligence, bad 
faith, or any other course of action.  The accuracy of the quotation is the Proponent’s 
responsibility.  Correction shall be at the Proponent’s expense. 

7.  FORMAT 

Quotations will be entered onto the space provided herein under the heading “Quotation 
Schedule Form (Appendix “B”).  

8.  EVALUATION 

Quotations will be evaluated based on price, resources, and proponent capability.  The entire 
work will be awarded to one Contractor.  
 
The RDN recognizes that “Best Value” is the essential part of purchasing a product and/ or 
service and therefore the Regional District may prefer a Quotation with a higher price, if it offers 
greater value and better serves the RDN interests, as determined by the Regional District, over a 
Quotation with a lower price. 
 
The RDN reserves the right to reject quotations from Proponents who are unable to provide 
evidence that they are capable of providing the necessary labour, materials, equipment and 
adequate financial arrangements for satisfactory performance of the work and the provision of 
services as specified herein. 
 
The RDN shall be the sole judge of a quotation and its decision shall be final.  The RDN also 
reserves the right to make such investigations, as it deems necessary, to determine the ability of 
any Proponent to perform the work or services to be provided.  The Proponent shall provide on 
request any additional information that the RDN deems necessary to evaluate the quotation. 

9.  INTERPRETATION 

The RDN will not be responsible for or be bound by any verbal instructions, interpretations or 
explanations issued with regard to this Request for Quotations by the RDN or its representatives 
with the exception of those confirmed in writing to all Proponents. 

10.  SELF-RELIANCE 

The RDN makes no guarantee on any of the estimates or projections contained in this Request 
for Quotations and provide this data for information purposes only.  Proponents are expected to 
conduct their own investigations and research of relevant information used to develop their 
quotations, including but not limited to local, provincial and federal regulations; and all 
conditions related to the service provided. 
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The Proponent has and shall make no claim against the RDN as a result of estimates or 
projections used herein, statements, or interpretations of data made by RDN staff or its agents 
and agrees that the RDN does not owe it a duty of care in this regard.  

11.  INDEMNIFICATION AND INSURANCE  

The service contract between the RDN and the successful Proponent will address the following 
issues to the satisfaction of the RDN: 
 
11.1 Indemnification 

The Proponent will be required to indemnify and save harmless the RDN for all liability arising 
from the contract, including all liability arising from environmental claims under statute or 
common law of any applicable jurisdiction, including a spill or deposit of special waste or 
hazardous waste. 
 
11.2 Insurance 

The Proponent will be required to provide vehicle, contractor pollution, and commercial general 
liability insurance as identified in Section 7 of the Biosolids Transportation Services Contract 
(Appendix D). 
 
11.3 Risk Management 

The Proponent will be required to provide for a system to ensure that no special waste or 
hazardous waste is disposed of contrary to the laws or regulations of an applicable jurisdiction. 

12.  COMMUNICATIONS WITH RDN 

Unless otherwise requested in writing by the herein designated RDN employee, a Proponent 
must not contact or communicate with any elected or appointed officer or employee of the RDN 
other than the designated employee in relation to the quotation prior to the award of such 
quotation by the RDN. Any such communication may result in disqualification of the Proponent 
from further consideration. 

13. CONFIDENTIALITY 

The RDN is subject to the provisions of the Freedom of Information and Protection of Privacy 
Act.  As a result, while section 21 of the Act does offer some protection for third party business 
interests, the RDN cannot guarantee that any information provided to the RDN can or will be 
held in confidence.  Proponents should indicate what, if any, information it considers to be 
supplied in confidence. The successful vendor and total amount of the award is routinely 
disclosed.
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APPENDIX “A” 
 

FIGURE 1 – MAP OF LOCATION OF WASTEWATER TREATMENT FACILITIES AND DELIVERY LOCATIONS 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

French Creek PCC (957 Lee Rd, French Creek) 

Greater Nanaimo PCC (4600 Hammond Bay Road, Nanaimo) 

Forest Fertilization Site (off 
Weigles Rd) (see the following 
two pages) 

Harmac Soil Fabrication Site (1000 Wave Road, Nanaimo) 

RDN Cedar Landfill (1105 Cedar Road, Nanaimo) 
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FIGURE 2  - LOCATION OF BIOSOLIDS STOCKPILES ON FOREST FERTIlIZATION SITE 

 
 

Please note: Yellow lines are paved roads while red lines are unpaved acess roads. 
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FIGURE 3 – FOREST FERTLIZATION APPLICATION AREA 
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FIGURE 4 – HARMAC SOIL FABRICATION SITE 

 

Storage Area 

Delivery and Mixing Location 
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APPENDIX “B”-  

QUOTATION SCHEDULE FORM  
RDN WASTEWATER SERVICES - BIOSOLIDS HAULING 

Page 1 of 5 
 

Contractor:         ________________ 

 

Address:         ________________ 

 

Telephone Number:    ________________  Fax:    __________________________ 

 

Name of Contact:   _____________________________________________________________ 

 

Location where Bids will be received:    Regional District of Nanaimo 
Main Reception – 2

nd
 Floor 

6300 Hammond Bay Road 
Nanaimo, B.C.  V9T 6N2 
Attention: Regional Community Utilities 

PRICING 

 

Table 1 – Rates to Forest Fertilization Site (Stockpile A, B, C, or D): 

 

Item 

 

Description 

Quotation 

Hauling Charge 
1,4

 

Estimated 

Annual Loads   

Total Hauling Cost ($) 

(Quotation Hauling Charge x Estimated 

Annual Loads) 

1 
Biosolids Hauling from GNPCC to Forest 

Fertilization Site  

 

$                /Bin Haul
2,3

 

 

267 
$ 

 

2 

Biosolids Hauling from GNPCC to Forest 

Fertilization Site (Outside Regular Working 

Hours
1
) 

 

$ 

                   /Bin Haul
2,3

 

37 $ 

 

3 

Biosolids Hauling from FCPCC to Forest 

Fertilization Site  

$ 

                   /Bin Haul
2,3

 
129 $ 

4 

Biosolids Hauling from FCPCC to Forest 

Fertilization Site  

(Outside Regular Working Hours
1,

) 

 

$ 

                   /Bin Haul
2,3

 

1 $ 

(A) ESTIMATED ANNUAL COST  (Forest Fertilization Site) 431 $                                                              (A) 
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QUOTATION SCHEDULE FORM  
RDN WASTEWATER SERVICES - BIOSOLIDS HAULING 

Page 2 of 5  
Table 2 – Rates to Harmac Soil Fabrication Site 

Item Description 
Quotation 

Hauling Charge 
1,4

 

Estimated 

Annual Loads 

Total Hauling Cost ($) 

(Quotation Hauling Charge x 

Estimated Annual Loads) 

1 
Biosolids Hauling from GNPCC to Harmac 

Soil Fabrication Site 

$                 

                      /Bin Haul
2,3

 

 

18 

 

 

2 

Biosolids Hauling from GNPCC to Harmac 

Soil Fabrication Site (Outside Regular 

Working Hours
1
) 

 

$ 

                    /Bin Haul
2,3

 

3 

 

 

3 

Biosolids Hauling from FCPCC to Harmac 

Soil Fabrication Site 

$ 

                   /Bin Haul
2,3

 
9 

 

4 

Biosolids Hauling from FCPCC to Harmac 

Soil Fabrication Site 

(Outside Regular Working Hours
1,

) 

 

$ 

                  /Bin Haul
2,3

 

1 

 

 (B) ESTIMATED ANNUAL COST  (Harmac Soil Fabrication Site) 30 $                                         (B)  

Table 3 – Rates to RDN Cedar Landfill: 

 

Item 

 

Description 

Quotation 

Hauling Charge 
1,4

 

Estimated 

Annual Loads   

Total Hauling Cost ($) 

(Quotation Hauling Charge x 

Estimated Annual Loads) 

1 
Biosolids Hauling from GNPCC to RDN 

Cedar Landfill 

$ 

                      /Bin Haul
2,3

 

 

8 
$ 

 

2 

Biosolids Hauling from GNPCC to RDN 

Cedar Landfill (Outside Regular Working 

Hours
1
) 

 

$             

                       /Bin Haul
2,3

 

1 $ 

 

3 

Biosolids Hauling from FCPCC to RDN Cedar 

Landfill 

$                

                       /Bin Haul
2,3

 
3 $ 

4 
Biosolids Hauling from FCPCC to RDN Cedar 

Landfill  (Outside Regular Working Hours
1,

) 

$               

                      /Bin Haul
2,3

 
1 $ 

(C) ESTIMATED ANNUAL COST (RDN Cedar Landfill) 13 $                                          (C) 

 
Total Quotation Estimated Annual Cost - (A) Forest Fertilization Site + 

(B) Harmac Soil Fabrication Site + (C) RDN Cedar Landfill 
474 $                                   (A+B+C) 

 

NOTES (Table 1, 2, and 3): 
 1.  Regular Working Hours are defined as Monday to Friday from 8:00 am to 4:30 pm (excluding statutory holidays). 
 2. Bins must be capable of holding at least 13 metric tonnes of biosolids (approximately equivalent to 13 m

3
).  The average bin 

haul will be approximately 10 metric tonnes (10 m
3
). 

 3. For comparison purposes, the Cost per Bin Haul will exclude GST and PST. 
 4. The Quotation Hauling Charge must be all-inclusive and will include all costs to be charged to the RDN under the biosolids 

transportation contract. 
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QUOTATION SCHEDULE FORM  
RDN WASTEWATER SERVICES - BIOSOLIDS HAULING 

Page 3 of 5 

QUALIFICATIONS AND EXPERIENCE 
 
The Contractor states that it has performed similar contracts for the following clients and gives 
permission for the District to contact the listed contact person and obtain information pertaining to 
its performance of similar work. 
 

Client Start Date 
End Date (if 
applicable) 

Contact Phone# 

     

     

     

     

     

 
Contractor Supervisory Personnel 
The Contractor states that the following supervisory personnel shall be employed on this Contract: 
 

Name Position Experience 

   

   

   

 
The Proponent agrees to the following:  
“Identified Key Project Team members shall only be replaced with written approval of the Regional 
District which shall not be unreasonably withheld.” 
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QUOTATION SCHEDULE FORM  
RDN WASTEWATER SERVICES – BIOSOLIDS HAULING 

Page 4 of 5 

 
RESOURCES 
 
Operators: 
Please advise how many properly licenced and experienced operators available for this contract: 
 
_____________________________________________________________________________________ 

 

TRUCKS 

Make  

Model  

Type  

Year  

Location  

Number of Trucks  

 

Make  

Model  

Type  

Year  

Location  

Number of Trucks  

 

Make  

Model  

Type  

Year  

Location  

Number of Trucks  
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QUOTATION SCHEDULE FORM  
RDN WASTEWATER SERVICES – BIOSOLIDS HAULING 

Page 5 of 5 
 

ROLL OFF/ROLL ON BINS: 

Greater Nanaimo Pollution Control Centre: 
Size (cubic yards) Number of bins available 

  

  

  

 
French Creek Pollution Control Centre: 

Size (cubic yards) Number of bins available 

  

  

  

 
ACCEPTANCE 

 

.1 This Bid is open to acceptance for a period of sixty (60) days from the date of bid closing. 
 

.2 Submission of this Quotation implies acceptance of the existing conditions at all sites. 
 

.3 We understand that the lowest or any Quotation will not necessarily be accepted.  
 

.4 The RDN reserves the right to waive minor defects or irregularities in the bid. 
 

.5 The RDN does not pay fuel surcharges. 
 

.6 We have checked for all addenda prior to submitting our quotation and have 
incorporated these addenda into our quotations. 

 
 

Company: __________________________________________________________________ 
 
 
Signature: _____________________________________________________________________ 
   (Authorized Officer) 
 
Printed:  _____________________________________________________________________ 
  (Authorized Officer)   
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APPENDIX “C” 
 

 
 

PROCEDURES FOR MEASURING BIOSOLIDS WEIGHT AT GNPCC AND FCPCC 
 
 
 
 
 



 

Wastewater Services 
Operating Procedures 
 

Document #: GN-OP-10.0 

Revision #: 2 

Effective Date: June 30, 2017 

Prepared by: C. Hoover, Senior Operator 

Approved by:  I. Lundman, Operations Sup’t 

 

 
Printed copies are considered an 'UNCONTROLLED' document Page 1 of 2 

 

 

GN-OP-10.0 GNPCC DOCUMENTATION OF DEWATERED 
BIOSOLIDS WEIGHT 
 
1.0 PURPOSE 
 

1.1 To record the weight of the biosolids dewatered at GNPCC, as recorded by the weigh 
scale. 

2.0 RESPONSIBILITY 
 

2.1 It is the responsibility of the Chief Operator to provide and update these procedures to 
staff members at GNPCC. 

 
2.2 It is the responsibility of the staff to read, understand and implement these procedures. 

 
3.0 PROCEDURES 
 

3.1 When empty bin is placed in Dewatering Building truck bay, at the Weigh Scale printer: 

3.1.1 Operator writes bin number on the Dewatering Data slip. 

3.1.2 Operator pushes ‘IN’ button key and ‘Print/Select’ key to print weight of empty 
bin.  It has the load number printed on it. 

3.2 Once bin is full with biosolids, at the weigh scale printer: 
 
 3.2.1 The operator pushes the ‘OUT’ button and ‘Print/Select’ button. 
 
 3.2.2 Operator takes white printer scale slip and writes bin number on the scale slip. 
  
3.3 Operator goes to Dewatering Building Control Room, and writes the following in the 

Dewatering Building Log Book before clipping the scale slip to the Dewatering Building 
Control Room desk counter: 

 
  Initial (tare) weight 
  Final Weight 
  Load Weight 
  Bin number 
  Load number 
 
3.4 Record weights, to two decimal places, and load number onto Dewatering Data slip and 

take to SCADA desk. 
 



 

Wastewater Services 
Operating Procedures 
 

Document #: GN-OP-10.0 

Revision #: 2 

Effective Date: June 30, 2017 

Prepared by: C. Hoover, Senior Operator 

Approved by:  I. Lundman, Operations Sup’t 

 

 
Printed copies are considered an 'UNCONTROLLED' document Page 2 of 2 

 

3.5 Clip Dewatering Data slip to Biosolids Dewatering clipboard  and complete Biosolids 
Dewatering Sheet.  NOTE:  No rounding off of values. 

 
3.6 Enter weight of centrifuged and hauled biosolids and number of bins hauled into 

WaterTrax.  NOTE:  No rounding of values. 
 
3.7 At the end of the month, remove the yellow slip from the Weigh Scale printer and take 

to Chief Operator for data reconciliation. 
 
 

 



 

Wastewater Services 
Operating Procedures 
 

Document #: FC-OP-18.0 

Revision #: 4 

Effective Date: 08 December 2017 

Prepared by: P. Kane, Operator  

Approved by:  I. Lundman, Operations Sup’t 

 

 
Printed copies are considered an 'UNCONTROLLED' document Page 1 of 1 

 

 

FC-OP-18.0 FCPCC Documentation of Dewatered  
Biosolids Weight 

 
1.0 PURPOSE 
 

1.1 To record the weight of the biosolids dewatered at FCPCC, as recorded by the weigh 
scale. 

2.0 RESPONSIBILITY 
 

2.1 It is the responsibility of the Chief Operator to provide and update these procedures to 
staff members at FCPCC. 

 
2.2 It is the responsibility of the staff to read, understand and implement these procedures. 

  
3.0 PROCEDURES 
 

3.1    Initially Truck arrives and weighs truck and empty bin together: (note the same truck 
and two bins are always used, if a new truck or bins are used the operator will get the 
empty weights of the truck and bins) 

3.1.1 Initially Truck drops empty bin and weighs truck. 

3.1.2 Truck removes full bin from hopper room and replaces it with empty bin. 

3.1.3 Truck weighs full bin and truck. 

3.3 The operator goes to the Dewatering Building Control Room, and writes the following in 
the Dewatering Building Log Book before attaching the load slip to the total sludge slip. 

 
  Truck and Bin weight 
  Empty Bin weight 
  Full Bin weight 
  Empty truck weight 
  Bin number (empty) 
  Bin number (full) 
  Truck number 
 
3.4 The lab operator enters the weight of centrifuged and hauled biosolids and number of 

bins hauled into WaterTrax.  NOTE:  No rounding of values. 
 

4.0 ATTACHMENTS 
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APPENDIX “D” 
 
 
 

BIOSOLIDS TRANSPORTATION SERVICES CONTRACT 
 
 
 
 
   
 



 

                                                                                                           

 
BIOSOLIDS TRANSPORTATION 

SERVICES CONTRACT 

 

  

the Regional District of Nanaimo and the Contractor 
 

THIS CONTRACT dated for reference the           day of                         , 2018 
 
BETWEEN: 

 
 
 
 
 
 
(herein called the “Contractor”) 

 
OF THE FIRST PART 

AND: 
 

REGIONAL DISTRICT OF NANAIMO 
6300 Hammond Bay Road 
Nanaimo, B.C., V9T 6N2 
 
(herein called the “Regional District”) 

OF THE SECOND PART 
 
WHEREAS the Regional District requires the services of the Contractor and the Contractor 
chooses to provide services to the Regional District.  The Regional District and the Contractor 
agree to the terms and conditions contained in Sections 1 through 13 in this Contract and in the 
five (5) appendices attached hereto.  The five (5) appendices are Appendix One – Scope of 
Work, Appendix Two – Contract Term, Appendix Three – Contract Fees, Appendix Four – 
Contacts, and Appendix Five – Record Keeping. 
 

1 Definitions 
 
In this Contract, the following terms shall have the following meanings: 
 
“Biosolids” has the meaning assigned to it in the Organic Matter Recycling Regulation, B.C. 
Reg. 18/2002, as amended. 
 
“Contract” means this Biosolids Transportation Contract and Appendices One through Five, 
inclusive, attached to and forming part of it. 
 
“Forest Fertilization Site” means the forested properties owned by TimberWest where 
biosolids are used in an operational forest fertilization program (PID: 009-842-586, 009-842-
616, and 009-438,203). The forest fertilization program is located approximately 12 km 
northwest of Nanaimo on the lower slopes of Mount Benson 1.1 km west of the intersection of 
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Biggs and Doumont Road. Biosolids will be delivered to specific stockpiles on forest fertilization 
site. 
 
“Mobile Equipment” means unlicensed equipment not permitted to drive on public roads and 
highways. 
 
“Motor Vehicle” means a vehicle permitted to drive on public roads and highways as defined 
under the Motor Vehicle Act. 
 
“Pollution Control Centre” means either of the two (2) treatment plants operated by the 
Regional District of Nanaimo that produce loads of biosolids for transport under this Contract, 
namely the Greater Nanaimo Pollution Control Centre and the French Creek Pollution Control 
Centre, but does not include the Duke Point Pollution Control Centre or the Nanoose Bay 
Pollution Control Centre, which produce sludge but do not produce biosolids for transport under 
this Contract. 
 
“Services” means the services to be provided by the Contractor under this Contract including 
those listed in Appendix One – Scope of Work and all other services that are necessarily 
incidental to them. 
 
“SYLVIS” means SYLVIS Environmental Services Inc., a company incorporated under the laws 
of British Columbia with a registered office at 427 Seventh Street, New Westminster, British 
Columbia Canada V3M 3L2, Telephone# 604-777-9788. 
 
“Term” means the term of this Contract as specified in Appendix Two. 
 

2 Services 
 
The Contractor will provide to the Regional District the Services. 
 

3 Term 
 
The Contractor will provide the Services to the Regional District for the initial 2 year Term.  The 
Term may be extended for one (1) additional two (2) year period based upon mutual and 
successful negotiations between both parties confirmed in writing and approval by the RDN 
Board, if required. 
 

4 Termination 

 
4.1 Without Cause 
 
This Contract shall automatically terminate upon expiration of the Term.  Prior to the expiration 
of the Term, Regional District or the Contractor may elect to terminate the Contract for any 
reason, provided that the Regional District or the Contractor provides 3 months’ notice in writing.  
 
4.2 With Cause 
 
The Regional District reserves the right, at its sole discretion, to terminate the Contract, in whole 
or in part, if the Contractor receives three written letters of notice in an 18 month period for any 
one or more of the following reasons: 
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i. Not meeting the Regional District’s standard of expected and agreed level of work 

and performance outlined in this Contract. 

ii. Unsafe acts while on Regional District property that could pose a threat to the 

safety of the Regional District Staff or Public. 

iii. Safety infractions on the RDN, Harmac, or TimberWest sites. 

iv. Unknown sub-contractor or assignment of Work to others.  

v. Default or arrears standing at WorkSafe BC.  

vi. Expired insurance as required in this Contract.  

vii. Expired business license.  

viii. Any other reason considered appropriate, at the sole discretion of the Regional 

District.  

 

4.3 Correction by Regional District 
 
If the Regional District is entitled to terminate the Services under section 4.1 or 4.2, the 
Regional District may, without limiting any other right or remedy it may have, correct the default 
of the Contractor and the cost thereof shall be a debt due to the Regional District. The Regional 
District may deduct the amount of such debt from any payment then or thereafter due to the 
Contractor. 
 
4.4 Termination 
 
The Regional District may, by written notice to the Contractor, and without limiting any other 
right or remedy it may have, immediately terminate the Contract in any of the following 
circumstances: 
 

i. If the Contractor at any time becomes bankrupt, makes an assignment of its property for 
the benefit of creditors, or if a receiver or liquidator of the Contractor should be 
appointed; 

ii. If the Contractor has failed to commence the Services or to recommence the Services 
within a period of 3 working days. 

iii. If the Contractor breaches sections 8(iii) or 8(iv) of this Contract; 

iv. If the Contractor receives three written letters of notice in an 18 month period as outlined  
Section 4.2; 

 
4.5 Correction by Regional District 
 
If the Regional District is entitled to terminate the Contract under section 4.4, the Regional 
District may, without limiting any other right or remedy it may have, correct the default of the 
Contractor and the cost thereof shall be a debt due to the Regional District. The Regional 
District may deduct the amount of such debt from any payment then or thereafter due to the 
Contractor. 
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4.6 Payment on Termination 
 
The parties expressly agree that upon termination of this Contract at any time and for any 
reason, there shall be no monies owing or payable by the Regional District to the Contractor 
other than monies already accrued and owing to the Contractor up to the date of termination, 
provided that the Regional District may withhold any sum necessary to compensate it for 
damages suffered or costs incurred as a result of the default of the Contractor, including without 
limitation any sum referred to in sections 4.3 and 4.5. 
 

5 Contract Fees  

 
The Contract fees are as outlined in Appendix Three – Contract Fees. 

 

5.1 Obligations of the Regional District 
 
The Regional District will: 
 

i. Subject to the terms of this Contract, on approval of an invoice pay to the Contractor the 
fees stipulated in Appendix Three, in full settlement for the Services rendered to the date 
of the invoice; 

 
ii. Make available to the Contractor all available information considered by the Regional 

District to be pertinent to the Services and shall provide the Contractor with access to 
the Regional District’s facilities. 

 

5.2 Written Invoice 

 

The Regional District will pay the Contractor within 30 days of the receipt and approval of a 

written invoice from the Contractor for Services, provided that each invoice covers a period of 

not less than 30 days and is accompanied with such supporting documentation as may be 

reasonably required by the Regional District.  The Contractor will submit their invoices to the 

RDN on the 1st working day of each month.  

 

6 Approved Subcontractors 
 

The Contractor must not subcontract the Services or any part of the Services unless the 
Contractor has obtained the written approval of the Regional District at least 30 days prior to the 
commencement of any subcontracted work. 
 

7 Insurance 

 

7.1 General 
 
The Contractor shall, prior to commencement of the Services and at its expense, obtain and 
maintain, until all conditions of the Contract have been fully complied with, insurance coverage 
in wording and in amounts as hereafter specified unless altered by mutual agreement.  Any 
additional coverage that the Contractor may deem necessary to fulfil its obligations under this 
Contract shall be at the Contractor's own discretion and expense. 
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7.2 Conditions 
 

i. Insurance shall be placed with reliable insurers registered and licensed to issue 
insurance in the Province of British Columbia and shall be in a form acceptable to the 
Regional District 

 
ii. Before starting the work under this contract, the Contractor shall give the Regional 

District proof of all specified insurance and when requested, within ten (10) working days 
thereafter, a certificate of insurance evidencing coverage. 

 
iii. Insurance shall run continuously for the entirety of the Term. 

 
iv. The Contractor shall be responsible for payment of all deductibles under policies and 

insurance provided by the Contractor. 
 

v. Loss or damage covered by an insurance policy shall not affect the Regional District’s or 
Contractor’s rights and obligations under this contract.  The Contractor’s insurance shall 
be primary, and in the event of a claim for which both the Regional District and the 
Contractor are to be indemnified under a policy of insurance, the proceeds shall be 
applied first to the full settlement of the claim of the Regional District and the balance, if 
any, to the claim of the Contractor. 

 

7.3 Vehicle Insurance Requirements 
 
The Contractor shall arrange automobile insurance coverage with inclusive limits of not less 
than five million dollars ($5,000,000), affording third party liability and accident benefits 
insurance, as provided by the Insurance Corporation of British Columbia in accordance with the 
Insurance (Vehicle) Act for all licensed vehicles owned, leased, rented or used in the 
performance of this Contract.  
 
The Contractor shall not operate or allow entry onto the Regional District property or project site, 
any unlicensed motor vehicle.  Unlicensed mobile equipment will be insured by the Contractor 
for physical damage and liability. 
 

7.4 Commercial General Liability Insurance Requirements 
 
The Contractor shall arrange commercial general liability coverage in an amount not less than 
five million dollars ($5,000,000) per occurrence for bodily injury, death, or property damage, 
including coverage for loss of use. Such policy shall include the Regional District as an 
additional insured, and shall include a cross liability and severability of interest clause, and a 
waiver of subrogation clause in favour of the Regional District. 
 

7.5 Contractor’s Pollution Liability Insurance 

 
Contractors’ Pollution Liability Insurance coverage shall be obtained to a limit of not less than 
$2,000,000 on a per-occurrence basis. 
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7.6 WorkSafeBC Clearance Letter 

 
To prove good standing with WorkSafeBC, the Contractor will provide a current WorkSafeBC 
clearance letter prior to commencement of the Services, and from time to time upon the request 
of the Regional District. 
 

8 Contractor Requirements 
 
The Contractor shall: 

i. Provide to the Regional District the Services during the Term for the fees stipulated in 

Appendix Three in accordance with the terms and conditions of this Contract, 

notwithstanding the date of the execution and delivery of this Contract; 

ii. Supply at its own expense all labour, equipment and materials necessary to perform the 

Services except as specifically set forth herein; 

iii. Comply with all applicable laws, regulations, and requirements of federal, provincial, 

municipal and other governing authorities; 

iv. Comply with all statutory occupational health and safety requirements under or in 

connection with the Workers Compensation Act in performance of the Services and the 

Contractor represents and warrants to the Regional District that it is in compliance with 

all requirements of the Workers Compensation Act, including with respect to registration 

and payment of assessments.  The Contractor must also comply with all site-specific 

safety and personal protective equipment (PPE) requirements at all times;  

v. Not assign this Contract nor sub-contract any right, duty or obligations hereunder to any 

person, firm or corporation without the prior written consent of the Regional District and 

any attempt to so assign or sub-contract without such consent of the Regional District 

shall be null and void and of no effect; 

vi. Ensure that all persons employed or engaged by it to perform the Services have the 

qualifications, experience and capabilities necessary to perform the Services; 

vii. Establish, maintain and submit records, as required 

viii. Not advertise or otherwise publicize its working relationship under this Contract without 

the prior written consent of the Regional District; 

ix. Indemnify and save harmless the Regional District, its directors, officers, employees, 

agents, servants and assigns from and against any and all losses, claims, damages, 

actions, causes of action, costs and expenses (including legal fees on a solicitor and 

own client basis) that the Regional District may sustain, incur, suffer or be put to at any 

time either before or after the expiration or termination of this Contract, where the same 

or any of them are based upon, arise out of or occur, directly or indirectly, by reason of 

any act or omission of the Contractor or any of the Contractor's agents, employees, 

directors, officers, or subcontractors engaged in connection with the Services excepting 
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always liability to the extent arising out of the independent wilful acts of the Regional 

District.  This Section 8 (ix) shall survive the expiry of the Term or the earlier termination 

of this Contract; 

x. During the Term of this Contract, provide, maintain and pay for insurance in such form 

and amounts, with such deductibles, and according to the terms and conditions outlined 

in Section 7; 

xi. Remedy deficiencies in the Services promptly on request of the Regional District for a 

period of one (1) year after the Term, at no charge to the Regional District.  This 

Section, 8 (xi), shall survive the expiry of the Term or the earlier termination of this 

Contract. 
 

9 General Terms and Conditions 
 

i. The Regional District and the Contractor are separate legal entities and as such the 
Contractor shall not be the employee or agent of the Regional District and accordingly 
shall not purport to enter into any contract or subcontract on behalf of the Regional 
District or otherwise act on its behalf.  The Contractor hereby acknowledges that the 
Regional District shall not be required on behalf of the Contractor to make remittances or 
payments required by statute of employers and that the Contractor and its employees 
shall not be entitled to any benefits provided by the Regional District to its employees. 

 
ii. This Contract is made and shall be interpreted in accordance with the laws of the 

Province of British Columbia and the laws of Canada applicable therein. 
 

iii. Time is of the essence of this Contract. 
 

iv. Any notice required to be given hereunder shall be written and may be faxed, delivered 
by hand, emailed, delivered electronically or mailed by prepaid registered mail to the 
addresses on the first page of this Contract (or at such other British Columbia address 
as either party may from time to time designate in writing to the other); and any such 
notice mailed will be deemed to be received on the fifth business day after mailing 
(weekends, statutory holidays and days on which there is postal service disruption 
excepted), and any notice delivered by another means will be deemed to be received 
upon actual receipt. 

 
v. If any provision of this Contract is unenforceable or invalid for any reason whatsoever, 

such unenforceability or invalidity shall not affect the enforceability or validity of the 
remaining provisions of this Contract and any such provision shall be severable from the 
remainder of this Contract.  

 
vi. No waiver by either party of any breach of a provision of this Contract shall be deemed 

to be a waiver of any other breach of this Contract. 
 
vii. Notwithstanding anything herein to the contrary, neither party hereto shall be deemed in 

default with respect to the performance of the terms, covenants, and conditions of this 
Contract if the same shall be due to any reason beyond the reasonable control of the 
party including due to any strike, lockout, civil commotion, sabotage, governmental 
regulations or controls or acts of God.  Any party affected by an event of Force Majeure 
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shall give notice of such event to the others as soon as it becomes aware of such event 
and shall take all reasonable steps to mitigate the effects of such event. 

 
viii. The Contractor acknowledges that during the Term of this Contract, that the Contractor 

or any of the Contractor’s agents, employees or subcontractors may have access to 
confidential information concerning the Regional District or other third parties dealing 
with the Regional District which information is of a special and unique value respecting 
the operation and affairs of the Regional District and such third parties (“Confidential 
Information”).  The Contractor agrees that any Confidential Information which has or will 
come into its possession or knowledge in connection with the Services shall be held in 
the strictest confidence and that, during the Term of this Contract or at any time 
thereafter, the Contractor, or any of the Contractor’s agents, employees or 
subcontractors shall not make use of the Confidential Information other than in the 
performance of the Services and shall not disclose or release it to any other party.  This 
section shall survive the expiry of the Term or the earlier termination of this Contract. 
 

ix. The Contractor also acknowledges that all documents submitted to the Regional District 
become the property of the Regional District. The Regional District is subject to the 
provisions of the Freedom of Information and Protection of Privacy Act.  As a result, 
while Section 21 of that Act does offer some protection for third party business 
interests, the Regional District cannot guarantee that any information provided to the 
Regional District can be held in confidence. To the extent that is it legally able to do so 
the Regional District may, but will not be obligated to, hold in confidence any 
information specifically identified by the Contractor as being confidential. 

 
x. Upon request of the Regional District, the Contractor shall permit the Regional District to 

inspect, review, retain and/or copy all material pertaining to the Services and upon the 
request of the Regional District during the Term of this Contract, or upon termination of 
this Contract, the Contractor shall immediately deliver to the Regional District any or all 
materials or confidential information pertaining to the Services, together with all copies 
thereof and extracts there from, which may be in the possession or under the control of 
the Contractor or its agents, employees or subcontractors 

 
xi. All assets and property provided by the Regional District to the Contractor or any of the 

Contractor's agents, employees or subcontractors will be and remain the exclusive 
property of the Regional District and shall be delivered by the Contractor to the Regional 
District immediately upon the Regional District giving notice of such request to the 
Contractor and shall be returned to the Regional District forthwith upon the completion of 
the Services or earlier termination of this Contract in the same or better condition than 
they were at the time of delivery to the Contractor or its agents, employees or 
subcontractors. 

 
xii. No alteration or amendment to this Contract shall be effective unless the same is in 

writing and duly executed by the parties hereto in the same manner as this Contract. 
 
xiii. Where the Contractor is an incorporated company, the Contractor hereby represents and 

warrants to the Regional District that the signatory has been duly authorized by the 
Contractor to enter into this Contract without corporate seal on behalf of the said 
company. 
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xiv. This Contract may be executed in counterparts, each of which when so executed shall 
be deemed to be an original and all of which taken together, shall constitute one and the 
same Contract. 
 

10 Contacts 
 
For the administration of this Contract, the primary contact for the Regional District and the 
Contractor are found in Appendix Four – Contacts.  
 

11 Project Specific Terms and Conditions 
 

i. The Contractor must immediately notify the Regional District of spills of any kind caused 
by the Contractor and clean-up of these spills will be the financial responsibility of the 
Contractor.  The Contractor must report major spills to the Regional District, SYLVIS, and 
Emergency Management BC. 
 

ii. The Contractor shall read, understand and comply with the Regional District’s Spill 
Reporting Procedures for Biosolids Haulers procedure and ensure all employees and 
approved subcontractors working under this Contract read, understand and comply with 
the Spill Reporting Procedures for Biosolids Haulers procedure. 
 

iii. The Contractor shall perform the work on an as-required basis, according to the 
requirements of the Regional District.  Regional District staff at the Pollution Control 
Centres will schedule biosolids pick-ups either on the same day or the previous day.  
The Contractor shall do everything necessary to perform the work to the satisfaction of 
the Regional District.  The Contractor shall do everything necessary to arrive at the 
Pollution Control Centre at the agreed upon time.  Should a pick up schedule change be 
required, the Contractor will notify Regional District staff as soon as possible. It is very 
important for the operation of treatment plants that the transporter arrives at the 
scheduled time. In no cases will pick-ups occur 30 minutes after the scheduled time.  

 
iv. The Contractor will accept day-to-day operational direction from SYLVIS who are the 

Regional District’s qualified professionals under the B.C. Organic Matter Recycling 
Regulation. The Contractor must deliver loads to specific stockpiles as identified by 
SYLVIS 
  

v. Deliveries from GNPCC will be required on a six day week schedule between the hours 
of 8:00 AM to 4:30 PM from Monday to Saturday.  For GNPCC, the Contractor would 
need to arrive by 8:30 AM daily for bin pick up.  If a second bin was required, RDN staff 
would coordinate with the transporter prior to day’s end on the previous day. There is a 
requirement to haul than more than one bin per day depending on plant operations. 
Deliveries from FCPCC are typically every three days.  There will be occasional work on 
Sunday and on statutory holidays. 
 

vi. The Contractor will be required to treat GNPCC and FCPCC individually.  There will be 
times where the hauler will need to pick up loads at 8:30 AM from both GNPCC and 
FCPCC. 

 
vii. After secondary treatment, GNPCC will require seven day per week (Monday to Sunday) 

biosolids bin transport.  GNPCC will also produce on average more than one bin per 
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day. The Contractor will need to have resources available to accommodate this increase 
in production. 

 
viii. The Contractor’s truck drivers must completely empty their bins at the designated 

stockpiles at the Forest Fertilization Site. If it is not possible to deliver to the stockpile 
identified, SYLVIS must be notified the same day and will specify an alternative delivery 
location.  If there are tarps placed on the stockpiles by SYLVIS, biosolids must not be 
deposited on top of the tarps. 
 

ix. Actual biosolids quantities available for shipping may vary on a daily, weekly, monthly or 
even seasonal basis.  Variations in production may be unpredictable due to factors such 
as: treatment plant flows, seasonal (including daily, weekly, monthly) influences on 
influent quality, and process/maintenance adjustments, or the like. 
 

x. The Contractor will notify the Regional District representative if physical changes in 
biosolids quality are observed (i.e. tackiness or stickiness).  The Transporter will also 
notify the Regional District on the status of stockpiles, gate vandalism, and any other 
significant events (illegal dumping, washouts, etc.). 

xi. The biosolids quantities and service frequency estimates stated herein are based on 
recent information obtained from the Pollution Control Centres.  The Regional District 
makes no guarantee of quantities to be transported or the frequency of service 
requirements.   
 

xii. Trailers used must be clean and free from other biosolids or substances transported by 
the Contractor.  The Regional District will solely determine what is “clean and free from 
other biosolids or substances”.  There is no storage available at the Pollution Control 
Centres.  
 

xiii. It is the responsibility of the Contractor to ensure that all loads are completely covered or 
tarped and the trailers have appropriate seals to prevent the escape of biosolids during 
transport.  The Contractor will also select transportation routes that minimize the impact 
to the public from the odor of biosolids. 

 
xiv. The Contractor’s truck drivers will work in cooperation with Regional District’s 

wastewater treatment plant operators and will follow established procedures to measure 
the weight of biosolids placed in their bins at the Pollution Control Centres.  The 
Contractor will keep the bin rollers clean after loading.   
 

xv. Roll-off/Roll-on Bins must be capable of holding at least 13 metric tonnes of biosolids 
(approximately equivalent to 13 m3).  The average biosolids haul will be approximately 
10 metric tonnes (10 m3). The Contractor will supply and maintain the bins that would be 
placed in the loading facilities at GNPCC and FCPCC during the contract. The 
Contractor will place an empty bin in place when removing the filled bin for transport.  
Roll-off/Roll-on Bins must be compatible with the loading facilities at GNPCC and 
FCPCC. 
 

 
xvi. The Contractor will make every reasonable effort to ensure trailers are loaded to achieve 

as close to maximum payloads as safely possible.  This may require manually raking 
loads or providing advice to the Regional District on improvements to loading 
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mechanisms/procedures, as and when required.  The Regional District will not accept 
responsibility for fines or charges related to overweight tickets.   
 

xvii. The biosolids are to be neatly stockpiled at each location as agreed by the Regional 
District and the Contractor at project initiation.  Stockpiles shall be arranged to minimize 
the footprint, with each truckload dumped immediately adjacent and overlapping the 
other. Biosolids will be deposited adjacent to any tarping placed on the biosolids 
stockpiles by SYLVIS.  In no cases will truck drivers will dump biosolids on top of the 
tarps placed on the stockpiles by SYLVIS.  Biosolids that are dumped in the wrong 

location on the site shall be relocated immediately by the Contractor at no additional cost 
to the Regional District.  In the event that the Contractor does not relocate the biosolids 
in the time frame allocated by the Regional District, the Regional District may move the 
material and back-charge the Contractor for all costs. 

 
xviii. Drivers must ensure that all trucks have tailgate pins, chains and alternate/secondary 

locking mechanisms in place while loaded and before leaving any site.  Trucks and 
trailers shall be clean before leaving any site, and covering tarps shall be properly 
secured during transportation to prevent spillage.  The Contractor shall use public 
highways and designated truck routes, avoiding residential areas whenever possible, 
and shall ensure that laden trucks are not left parked in high-traffic areas for extended 
periods of time.  The Contractor shall assume responsibility for the biosolids when on 
public roadways and/or sites. 
 

xix. The Contractor shall be responsible for inspecting, or otherwise satisfying itself about, 
the road conditions along the route(s).  The Contractor should be prepared for winter 
road conditions and use chains or other traction aids as required.  The Contractor shall 
be responsible for all costs associated with freeing its trucks should they be immobilized.  
The Regional District will not be responsible for any additional costs borne by the 
Contractor for delays due to transportation delays or inclement weather. 
 

xx. The Contractor shall be held accountable for any damage resulting from its trucks or 
trailers to any plant or site equipment.  The Contractor shall rectify any loss or damage 
to treatment plant or site structures or equipment which, in the opinion of the Regional 
District, is the result of the actions or operations of the Contractor and/or the unsuitability 
of the Contractor’s equipment.  This shall be done at sole cost to the Contractor and to 
the satisfaction of the Regional District.   
 

xxi. All trucks, trailers and other vehicles operated on public roads must be licensed and be 
mechanically sound, regularly checked, inspected in accordance with the commercial 
vehicle inspection program, and properly maintained for potential defects including items 
such as surface or structural rust, visible dents, bulging, cracks, or damage.  Trailers 
must be equipped with tarping mechanisms and tailgate seals to avoid spillage of the 
biosolids during transport.   

 
xxii. The Regional District shall not be liable for any additional costs arising from delays due 

to activities at the pickup site or at any of delivery sites. 
 

xxiii. The Contractor must forward all questions and/or inquiries about the biosolids program 
from the public or any other party to the Regional District within two business days of 
receipt of the questions and/or inquiries. 
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xxiv. The Contractor must keep a record of which stockpile each load was delivered to and 

provide this record to SYLVIS by the 5th day of the next month. 
 
xxv. The Contractor will invoice the Regional District on a monthly basis on the first working 

day of the month. 
 

xxvi. The Contractor will be required to submit their internal procedures for responding to 
spills to SYLVIS and the RDN for review.  The Contractor will amend their internal spill 
response procedure if recommended by SYLVIS and/or the RDN. The Contractor will 
also ensure all employees and approved subcontractors working under this Contract 
read, understand, and comply with the internal spill response procedure. 
 

xxvii. The Contractor must ensure their drivers participate in any site safety orientations at any 
of the pickup and delivery sites as required. 
 

xxviii. The Contractor will ensure their drivers follow the TimberWest Safe Road Use 
Procedures as updated from time to time by TimberWest while on the unpaved access 
roads on the Forest Fertilization Site.  

 
xxix. The Contractor will observe, abide by and comply with, all applicable provisions of and 

regulations under the Wildfire Act (British Columbia) and any other statute that has been 
or may hereafter be made in respect of the prevention and suppression of fires on the 
Forest Fertilization Site, including the duty to immediately report any wildfire to the 
Wildfire Management Branch of the Ministry of Forests, Lands and Natural Resource 
Operations, TimberWest Lands and Natural Resource Operations, a peace officer or a 
fire emergency response telephone number, and to immediately take action to contain, 
extinguish or limit the spread of wildfire, if practicable. 
 

xxx. The Contractor will identify specific maintenance issues with the unpaved access roads 
on the Forest Fertilization Site to SYLVIS.   
 

xxxi. The Contractor will observe, abide by and comply with any rules and regulations 
provided to the RDN by TimberWest with respect to the use and occupation of Forest 
Fertilization Site, including rules related to fire hazards and public safety.   

 
xxxii. The Contractor will observe, abide by, and comply with any condition imposed by 

TimberWest in connection with any approval granted by TimberWest to the RDN in 
relation to the Forest Fertilization Site. 

 
xxxiii. Whereas the Regional District of Nanaimo’s Wastewater Services (WWS) is operating to 

the ISO 14001:2015 standard, it is a condition of this contract that the Contractor comply 
with the WWS’ Environmental Management System (EMS). 

 
As per PM-08.0 Element 7.2 Competence and Element 7.3 Awareness, paragraph 5.11 
of the WWS’ EMS Policy and Procedure Manual: 
 
1. Any contracted personnel whose activities can create a significant impact (as defined 

by the WWS’ EMS) on the environment are required to undergo training. Such 
training will require one session of approximately one half hour. 
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2. While the Regional District of Nanaimo (the RDN) will provide the initial training to a 

representative Contractor, it is the responsibility of the Contractor to train the 
Contractor’s own personnel, as well as any personnel of the Contractor’s 
Subcontractor who will be working on a site of WWS. 

 
3. The Contractor hereby warrants that it will provide any ISO 14001 related training 

which the RDN deems necessary to the Contractor’s own personnel and any 
personnel of the Contractor’s Subcontractor and will forward records thereof to the 
RDN at no additional charge to the RDN. 

 

12 Biosolids Handling 

 
Biosolids may contain residual microorganisms from the wastewater treatment process that can 
include residual levels of pathogens.  The risk of infection is similar to the handling of animal 
manure and other soil materials, and is primarily via hand-to-mouth contact.  Simple precautions 
such as wearing gloves and washing hands, particularly before eating or other hand-to-mouth 
activities, will virtually eliminate any risk to people handling this material.  Biosolids production 
and management is regulated under the B.C. Organic Matter Recycling Regulation (OMRR).  
Further information about standards for treatment processes and biosolids quality in the OMRR, 
can be accessed at:   
http://www.bclaws.ca/EPLibraries/bclaws_new/document/ID/freeside/18_2002   
 
The Contractor shall be responsible for ensuring that all project staff and equipment operators 
are well informed about the importance of practicing good hygiene when handling biosolids as 
with all soil materials.  The Contractor shall also ensure that all staff and equipment operators 
have and use boots, gloves and disinfectant soap.  The Contractor shall be responsible for 
obtaining additional information as required to ensure their workers are adequately trained and 
informed.  The Contractor shall also take all reasonable actions and precautions to avoid or 
minimize public contact with the biosolids. 
 

13 Record Keeping & Scale Records 

 
The Contractor shall be responsible for ensuring the biosolids are delivered to the correct 
delivery point and for keeping and maintaining detailed delivery records.  Each operator is to 
maintain a Record Keeping Summary that records the details of each load delivered (Appendix 
Five).  Mutually suitable weighing arrangements shall be in place prior to shipping.   
 
The Contractor shall maintain an electronic log of deliveries with a running total of the weight of 
biosolids that has been directed to each of the specified delivery locations.  The log shall list the 
date, time, scale location, tare weight, laden weight and product weight for each load in 
chronological order.  The log shall be made forwarded to SYLVIS by the 5th working day of the 
month. 
 
Construction activities may occur at any of the Pollution Control Centres during the Term.  The 
Contractor should be aware that equipment and truck traffic may be encountered at Pollution 
Control Centres and biosolids stockpile areas.  The Contractor shall comply with site-specific 
traffic, safety and speed restrictions at all sites and on all roadways.  Site safety indoctrinations 
are often required and must be completed by the Contractor and all applicable staff prior to 
project commencement. 

http://www.bclaws.ca/EPLibraries/bclaws_new/document/ID/freeside/18_2002
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IN WITNESS WHEREOF the parties hereto have duly executed this Contract the day and year 
written above. 
 
SIGNED AND DELIVERED on behalf of        SIGNED AND DELIVERED on behalf of  
the Regional District of Nanaimo 
 
by its Authorized signatory     Authorized signatory 
 

   

 
Name:  Jacquie Hill 

  
Name:  

 
Title:    Manager, Administrative Services 

  
Title:  

 
 
 

 

 
Name:   Phyllis Carlyle 

 

 
Title:     Chief Administrative Officer 
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APPENDIX ONE – SCOPE OF WORK 

Table 1: Delineation of responsibilities within scope. 

Task or Activity 
Responsibility 

The Contractor 

Transportation scheduling (scheduled on an as-
required basis with staff at the pollution control 
centre) 

 

Transportation of biosolids from the Pollution 
Control Centres to the Forest Fertilization Site, 
Harmac Soil Fabrication Site, or RDN Landfill as 
identified in advance by the RDN.  

 

Provision of Roll Off/Roll On bins used to haul 
biosolids during the contract.  Bins used must 
be compatible with loading sites in the 
dewatering building at GNPCC and FCPCC. 

 

Accept direction from SYLVIS on stockpiles in 
the Forest Fertilization Site where to deliver 
loads. 

 

Provide Record keeping Summary to SYLVIS 
(Appendix Five) 

 

Follow RDN Spill Reporting Procedures for 
Biosolids Haulers  

 

Monthly invoicing   

Communications with the Regional District   

Inform the Regional District of consistency 
issues with the biosolids (such as stickiness or 
tackiness) and the status of stockpiles, gate 
vandalism, or other significant events (illegal 
dumping, washouts, etc.) 

 

Adherence to safety requirements of the RDN, 
SYLVIS, Harmac, and TimberWest 

 
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APPENDIX TWO – CONTRACT TERM 

 

Commencement and Termination Dates 
 
This Contract commences on June 1, 2018 and will, subject to Section 3, terminate on May 31, 
2020.  The Term may be extended for one (1) additional two (2) year period based upon mutual 
and successful negotiations between both parties confirmed in writing and approval by the RDN 
Board if required. 
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APPENDIX THREE – CONTRACT FEES 

 
Appendix “B” – Quotation Schedule Form submitted by successful Proponent 
in response to the 2018 Biosolids Hauling Request for Quotations (RFQ) is 
enclosed. 
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APPENDIX FOUR – CONTACTS  

THE REGIONAL DISTRICT WASTEWATER SERVICES CONTACTS 

Project Role Name Job Title Email Office Mobile 

GNPCC Contact 
Rob 

Skwarczynski 
Chief Operator 

(GNPCC) 
rskwarczynski@rdn.bc.ca 250-758-1157  

FCPCC Contact Chris Kerman 
Chief Operator 

(FCPCC) 
ckerman@rdn.bc.ca 250-248-5794  

RDN Biosolids Program 
Contact 

Adrian Limpus 
Engineering 
Technologist 

alimpus@rdn.bc.ca 250-390-6509  

SYLVIS CONTACTS 

Project Role Name Job Title Email Office Mobile 

SYVLIS Project Manager 
(Nanaimo-based) 

Christian Evans Program Manager cevans@sylvis.com 604-777-9788 604-209-2002 

Equipment Operator Karl Steinicke 
Equipment 
Operator 

ksteinicke@sylvis.com 604.777.9788 604-374-7192 

CONTRACTOR CONTACTS 

Project Role Name Job Title Email Office Mobile 

      

      

file:///C:/Users/kfelker/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/M5ICGFXX/rskwarczynski@rdn.bc.ca
mailto:ckerman@rdn.bc.ca
mailto:alimpus@rdn.bc.ca
file://///rdn.local/shares/Environmental%20Services/Environmental%20Services%20Reference/Liquid%20Waste/RFPs%20and%20Tender%20Requests/Biosolids%20Hauling%20RFQ/2016-2017/Biosolids%20Transportation%20Contract/cevans@sylvis.com
mailto:ksteinicke@sylvis.com
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APPENDIX FIVE– RECORD KEEPING 

 
The sample Biosolids Deliveries Form is included overleaf. 
 
This form will also be available as a spreadsheet to simplify record-keeping for the Contractor.
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THE REGIONAL DISTRICT MONTHLY BIOSOLIDS 

TRANSPORTATION LOG 

Driver:  Client and Site:    

Note:  The form (or associated spreadsheet) needs to be submitted to SYLVIS by 

the 5th working day each month. 

Biosolids Deliveries 

Load  
No. 

Date delivered 
Storage area 
or location 
delivered to 

Biosolids 
Generator 
(GNPCC or 

FCPCC) 

Notes 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

16     

17     

18     

19     

20     

21     

22     

23     

24     

25     
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GN-EP-12.0 Spill Reporting Procedures for Biosolids 
Haulers 

 
1.0 PURPOSE   
 

1.1 To ensure the correct Spill Reporting procedure is followed should a spill occur by 
haulers transporting biosolids.  

A spill is considered to be a release or discharge (except as authorized or allowed by the 
Environmental Management Act, an approved environmental management plan or a permit) 
into the environment of a substance in an amount equal to or greater than the given amounts 
for the substance in the act.   (BC Spill Reporting Regulation Regulation). 

 
2.0 RESPONSIBILITY 

 
2.1 It is the responsibility of haulers that transport biosolids from the Greater Nanaimo 

Pollution Control Centre (GNPCC) to follow the following preventative actions: 

 Ensure vehicles are maintained regularly. 

 Clean biosolids or soil material off trucks after loading and unloading the bins. 

 Ensure proper maintenance, inspect seals on gates and hose fittings, and check 

for a tight fit on the load tarp prior to every outbound trip 

 Be familiar with transportation routing, and choose the safest and least 

intrusive path. 

 Ensure that the driver is prepared (experienced) and that the truck is fitted (e.g., 

chains) for operation according to the weather conditions; 

 Avoid overloading and applying the brakes suddenly. 

2.2 It is the responsibility of Supervisors/Managers from the transportation company to 
ensure the RDN’s Biosolids Spill Procedures are communicated to and understood by 
their drivers and subcontractors. Supervisors/Managers should also ensure that drivers 
have a copy of this procedure. 

2.3 It is the responsibility of Chief Operators to post this procedure at the Dewatering 
Building near the Biosolids Weigh Scale at Greater Nanaimo Pollution Control Centre. 

 
3.0 PROCEDURES 
 

3.1 The Procedures followed will vary depending on whether the spill is classified as a Major 
Spill or a Minor Spill.   
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3.2 Procedures for Minor Spills 

Minor spills are defined as biosolids spills that can be cleaned up with standard hand 
tools (shovel) in less than 15 minutes. Minor spills include biosolids tracking by 
equipment or haul trucks on private and public roads. 

All Minor spills at GNPCC or between GNPCC and the forestry application site need to be 
reported to GNPCC’s Chief Operator (Rob Skwarczynski).  If the Chief Operator cannot 
be reached ask for the Acting Chief Operator. 

 GNPCC 0800hrs-1630hrs:  Office: 250-758-1157 / Cell: 250-816-2767 

 GNPCC After Hours:  Call pager at 1-888-777-5998  

Minor spills at the forestry application site need to be reported to SYLVIS and to the 
RDN Biosolids Program Manager (Christian Evans Office: 604-777-9788 Cell: 604-209-
2002) and to GNPCC’s Chief Operator (Rob Skwarczynski) 

Minor spills however do not need to be reported to Emergency Management BC. 

In the case of minor spills, the driver should:  

1) Remove the bulk of the spilled material with a flat shovel and bucket, 

2) Load recovered material back into the truck’s bin (unless disabled) or other 
equipment, and   

3) Sweep up any residue if spilled on a hard surface. 
 

3.3 Procedure for Major Spills 

Major spills are defined as any release of biosolids that cannot be cleaned up by the 

driver alone in less than 15 minutes (usually involving a tonne or more), or that 

immediately threaten people, property, or surface/ground water.  It is the responsibility 

of the driver to act as the first responder in the case of a major spill and initiate the 

cleanup response until relieved of this duty by a supervisor.  Drivers should familiarize 

themselves with the proper steps to take in the event of a major spill, given below.   

The main steps to responding to a major spill are: 

1) Ensure the immediate safety of the people involved 

2) Contain the spill and control/protect the spill area 

3) Report the spill to immediate supervisor 

4) Cleanup and recover spilled materials 

5) Reclaim areas affected by cleanup activities 

6) File spill report 

7) Document incident and cleanup response efforts 

All spills should be cleaned up as soon as possible, within 24 hours.  Spill cleanup will 
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depend largely upon the location and site specifics of the spill area.  Spill cleanup 
costs will be the responsibility of the transportation company. 

 
3.3.1 Stopping a Major Spill and Controlling the Area 

In the event that a major spill does occur, the first immediate action should be to assess 

the health and safety hazards, ensure the safety of others, and if safe then stop and 

contain the source of the spill.  Evaluate the origin of the spill and take the required 

steps to close or plug the source.  Identify the extent of the spill. 

Once the immediate risk has been controlled, contact the dispatcher as soon as 
possible.   

The dispatcher will contact GNPCC’s Chief Operator (Rob Skwarczynski), if the spill 

occurs at GNPCC, or between GNPCC and the forestry application site.  If the Chief 

Operator cannot be reached, ask for the Acting Chief Operator. 

 GNPCC 0800hrs-1630hrs:  Office: 250-758-1157 / Cell: 250-816-2767 

 GNPCC After Hours:  Call pager at 1-888-777-5998  

Major spills at the forestry application site need to be reported to SYLVIS’s RDN 

Biosolids Program Manager (Christian Evans Office: 604-777-9788 Cell: 604-209-2002) 

and to GNPCC’s Chief Operator. 

Once the spill has been stopped and contained, cleanup procedures will commence.  

If the spill has occurred on a roadway, the driver should:  

1) Pull the vehicle off to the side of the road, 

2) Attend to any immediate safety or medical needs by calling 911 (if the spill 
was caused by a collision), and 

3) Mark off the boundaries of the spill with cones, flares or other visible 
markings and redirect traffic if necessary. 

Biosolids spilled in the roadway can create unsafe or nuisance driving conditions.  Once 
all immediate safety needs are dealt with (1–3, as listed above), the driver should keep 
other vehicles from driving through the spilled material. 

All effort should be made to prevent spilled biosolids from impacting surface or 
groundwater.  If the spill is in imminent danger of coming into contact with surface or 
ground water, the driver should take whatever steps are available to prevent the 
material from spreading beyond the spill site using the following methods: 

 Block off nearby drains, 

 Construct containment dikes or berms out of sand, soil, sandbags. 
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3.3.2 Cleaning a Major Spill 

It is the responsibility of the transportation company to organize any required extra 
personnel or equipment to aid in the cleanup operation.  Cleanup cost will be the 
responsibility of the transportation company.  GNPCC’s Chief Operator (Rob 
Skwarczynski) should be notified immediately (contact numbers above).  Those involved 
in cleanup should wear the appropriate personal protective equipment, not eat, drink or 
smoke on the cleanup site, and thoroughly wash hands and clothing after stopping 
work.  

If a major spill has occurred on a public right-of-way, the driver should: 

 Contact the local law enforcement after road markings have been put in place 

 Be prepared to explain the location and extent of the spill, and communicate to 
law enforcement that the spill is of “non-hazardous, non-toxic” biosolids.  

If a significant amount of material has been spilled on private property, the landowner 
should be informed as soon as is feasible.  The driver and others involved in the cleanup 
should not speak to any local news media if questioned about the incident but should 
direct all inquiries to their supervisor or response team leader.  The supervisor/leader 
will make it clear that the biosolids be transported are a fertilizer and not a hazardous 
waste.  During cleanup the material should then be recovered as rapidly as possible, 
using the following approach: 

 Spread powdered lime over the spill to reduce odours and mitigate pathogens if 
the spill is likely to remain in place for longer than one hour and there is no rain 
in the weather forecast. Apply lime gradually over the surface of the spill until 
odour subsides. Special care should be taken to thoroughly clean up residues 
where lime has been applied as it can make surfaces slippery.  Care should also 
be taken to prevent lime from washing into nearby waterways.   

 Contact a vacuum truck service to clean the road surface.  The caller should be 
prepared to explain the location of the spill and an estimate of the amount of 
material spilled, and  

 Store the recovered material in the vacuum truck or in another vessel/vehicle 
(do not deposit back into the transportation truck until the spill has been 
evaluated by a supervisor as the material may be contaminated)  

If the spill has occurred within the forestry application site: 

 Inform the RDN Biosolids Program Manager at SYLVIS (Christian Evans Office: 
604-777-9788 Cell: 604-209-2002) of the extent of the spill as well as the actions 
taken to clean the spill. 

 Contact SYLVIS’s Equipment Operator (Karl Steinicke Office: 604.777.9788 / Cell: 
604-374-7192) at the forestry application site to arrange use of the loader to 
help with the cleanup.   

Once the bulk of the material has been collected, the dark-coloured streaks of residue on 
the surface must be cleaned up.  
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 Absorb residue with sand or cat litter and sweep up, or  

 Rinse away residue with water. 

Special care should be taken to thoroughly clean up residues when lime has been applied as 
it can make surfaces slippery.  The goal should be the soonest possible cleanup of any major 
spill, with cleanup operations to be completed no later than 24 hours after a spill occurs.   
 
3.3.3 Reporting a Major Spill and Documenting Cleanup Activities 

After a major spill (usually greater than one tonne), contact GNPCC’s Chief Operator (Rob 
Skwarczynski) immediately after contacting your Supervisor.  The Supervisor will identify an 
individual who will be the response team leader who will then initiate reporting of the spill 
to the appropriate authorities.  The Spill Reporting Regulation (Reg. 263/90) of the 
Environmental Management Act requires that the spill be immediately reported to 
Emergency Management British Columbia (EMBC) at their 24 hour report line.  The RDN will 
contact the appropriate provincial office of the Ministry of the Environment as soon as 
possible.  It is expected that in the case of a larger spill that in addition to notifying the 
EMBC and the regional Ministry of Environment field office, the local municipality would 
also be informed.   

The following information needs to be provided when reporting the spill to EMBC: 

 The contact information for the individual making the report,  the responsible 
person in relation to the spill, and the owner of the substance spilled; 

 The contact information for the individual making the report,  the responsible 
person in relation to the spill, and the owner of the substance spilled; 

 The date and time of the spill 

 The location of the spill site 

 A description of the spill site and the surrounding area 

 A description of the source of the spill 

 The type and quantity of the substance spilled 

 A description of the circumstances, cause and adverse effects of the spill 

 Details of action taken or proposed to comply with the Responsible Persons (Section 
91.2 (2)) section of the Environmental Management Act. 

 The names of the government, federal government, local government and First 
Nation government agencies at the spill site 

The transportation company supervisor will work with GNPCC’s Chief Operator (Rob 
Skwarczynski) to document major spills by filling in a Biosolids Spill Report (Appendix A). Obtain 
the names and contact information of any available witnesses in the case of injuries and be sure 
to complete all fields and list individuals contacted.  Copies of the completed Biosolids Spill 
Report should be sent within 2 days of a major spill to GNPCC’s Chief Operator or designate. 

http://www.bclaws.ca/civix/document/id/complete/statreg/03053_08#section91.2
http://www.bclaws.ca/civix/document/id/complete/statreg/03053_08#section91.2
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The Responsible Person from the transportation company would also be responsible for all 
follow-up reporting to EMBC including End of Spill Report and Lessons-Learned Report if 
required by EMBC. 

The transportation company will schedule a meeting with the Manager of Wastewater 
Services within two weeks of the spill to discuss the incident, actions taken to reduce 
impact, and follow up actions to prevent such an incident from reoccurring. 

 
3.4 Contact Protocol  

Contact Emergency Management BC (EMBC) at 1-800-663-3456 and keep a record of all 
information given and supply this to GNPCC’s Chief Operator or designate. 

3.4.1 Record confirmation number given by EMBC 

3.4.2 Acknowledge who you are and who you work for (Name and Phone Number) 

3.4.3 Questions probably asked will include: 

1) Type and quantity of substance spilled  

2) Description of location of spill, and the area surrounding the spill 

3) Probable cause of the spill 

4) Details of actions taken or to be taken to control the spill and to reduce impact. 

5) Names or agencies on the scene and other persons/agencies advised concerning 
the spill. 

6) What is the closest waterbody and how has it been affected. 
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APPENDIX A 
 Biosolids Spill Report 

 

 

Operator:    Contact Phone Number:   

Date:    Time:   

Weather:       

Location and Extent:       

[Be as detailed as 
possible – include 
distance to any surface 
water, wetlands or storm 
drains] 

      

      

Approximate  

Volume of Spill: 

 

 

 
Approximate Volume 
Removed: 

 

 

       

Type of Amendment 
 Dewatered Biosolids 

Class A 
 Dewatered Biosolids 

Class B 
 Liquid Biosolids 

    
Describe what caused the spill to occur:     

       

       

Describe actions taken to clean up the spill:     

       

       

Describe additional cleanup requirements:     

       

       

List all individuals contacted and describe the outcome of the conversation: 

Name  Time  Record of Conversation 
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APPENDIX B 
 
 RDN Principal Contacts:  

Title Name Email Office Mobile 

GNPCC’s Chief 
Operator 

(0800hrs-1630hrs) 

Rob 
Skwarczynski 

rskwarczynski@rdn.bc.ca 250-758-1157 250-816-2767 

In the event Chief Operator cannot be reached, please contact             
250-758-1157 and ask for Acting Chief Operator. 

GNPCC After Hours 
for Chief Operator 

Rob 
Skwarczynski 

Call Pager:  1-888-777-5998 

 

SYLVIS Principal Contacts: 

Job Title Name Email Office Mobile 

RDN Biosolids 
Program Manager 

Christian Evans cevans@sylvis.com 604-777-9788 604-209-2002 

Equipment 
Operator 

Karl Steinicke ksteinicke@sylvis.com 604.777.9788 604-374-7192 

 

BC Ministry of the Environment: 

Agency Contact Number 

Emergency Management BC (EMBC) 1-800-663-3456 

 

mailto:rskwarczynski@rdn.bc.ca
file:///C:/Users/rskwarczynski/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/8A39Z422/cevans@sylvis.com
mailto:ksteinicke@sylvis.com
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SCHEDULE C
"TIMBERWEST SAFE ROAD USE PROCEDURES"

The following procedures apply to all TimberWest resource roads. All users must befamiliar with these procedures to ensure safe traveling conditions for all authorizedindustrial and recreational road users. In the event these procedures conflict with theuser's own policies the TimberWest safe road use procedures will take priority. if a PrimeContractor has been designated to a specific road, they may have additional proceduresthat supplement TimberWest's, which will be specified during prework discussions(where applicable).

All vehicles:

• All road users (industrial, authorized recreational) must be fully licensed with correctendorsements, adequately insured for the vehicles intended use and follow all applicabledriving legislation.
• Check with the local TimberWest office to ensure you have contact information for thedesignated Prime Contractor, if your vehicle is equipped with a radio you must have thecorrect communication channel(s) and know the current status of log hauling and otherindustrial use on the desired roads of travel. Generally all South Island road traffic is on theSouth Island Road Channel 153.110 tx/rx, Tone 203.5 unless otherwise posted. Similarly,North Island traffic monitors the "Haul Channel" (158.430 tx/rx) and TFL 47 traffic is locationspecific (contact TimberWest for this information).
• Follow the posted speed limits (Maximum 60 km/hr or less if not posted) with

headlights/taillights on at all times.
• Observe and obey all posted signage.
• All traffic must drive on the right-hand side of the road.
• Drive by the road conditions and visibility (sight lines, dust or weather related visibility). Roadsare radio assisted not radio controlled. Drive accordingly and expect the unexpected.• Deactivated roads may or may not be posted. It is suggested that you obtain informationregarding road deactivation status from TimberWest before you begin your trip.• Maintain safe distances when following other vehicles and use extra caution when driving industy conditions. Also use extreme caution when overtaking slower vehicles.• Always give industrial traffic the right-of-way. (Pull over and stop).
• When passing logging trucks, low beds, graders, etc. make sure the operator is aware of yourintentions and signals you verbally or visually before proceeding to pass; then pass only whenroad conditions are favourable.
• Watch out for "sweepers" which are very long logs hauled on logging trucks. They can hangover the back of the trailer up to 6 meters and on a tight corner could sweep a vehicle off theroad.
• Do not block the road or stop on the running surface for any reason — logging trucks require alot of room for safe travel and to safely stop. Do not impede their access at any time. It isessential that logging trucks be able to use the roads without delays. If you must stop, find aturnout or wide spot and park well off the road.
• Be aware that off highway trucks with wide bunks have very little opportunity to move off thecenter of the road grade, except on wide mainlines. Ensure you find a turnout that enables thelogging truck adequate clearance for safe passage.
• Report vandalism or other suspicious activities to a TimberWest representative.
• Report all hazards immediately to Prime Contractor or TimberWest representative.
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Industrial:

• All vehicles and drivers must comply with applicable rules and regulations (WorkSafe BC,Department of Transportation, MFLNRO statutes and legislation, National Safety Code, andMotor Vehicle Act, etc.) that will ensure proper driving, loading, securing, inspection andmaintenance.
• Down/Loaded vehicles have the right-of-way.
• TimberWest typically maintains the bridge infrastructure to support L165 tons. For activecrossings that support less than L165, TimberWest identifies the load rating with postedsignage stating the load rating in the field (i.e. L100, L75, 5 tonnes/pickup, etc.). In the eventusers have concerns, contact TimberWest representative for assistance.

Note: Notify TimberWest Contract Manager or designated TimberWest representative prior towalking (point loading) across structures with equipment 75 tonnes or greater so TimberWest canensure structure can safely support the weight.

RADIO CALLING:

Known Hazards

1. Losing track of your location 5. Unnecessary radio chatter2. Losing track of other vehicles location 6. Using the wrong frequency3. Meeting oncoming vehicles without a radio 7. 'Walking over" other calls4. Not following calling procedures 8. Being distracted (i.e. phones, music,
passengers)

Procedures:

1. The terms "UP" for increasing numbers and "DOWN" for decreasing numbers are thepreferred methods for calling, although users may at times hear "EMPTY" for increasingand "LOADED" for decreasing. North Island's practice is for logging truck traffic to use"LOADED/EMPTY", and all other traffic to use "UP/DOWN" in order to identify direction oftravel.

2. Preferred Radio Call: Road name followed by the kilometer position then Up or Down(e.g. "North Shore ... 2 km ... Up").

3. All vehicles should call their location/direction of travel:

• When entering or leaving a road system.
• Whenever there is a road frequency/channel change.
• Whenever you are stopping and parking on the road, and again when you resume.• When encounter a vehicle without a radio (Identify the vehicles position and

direction of travel).

4. Radio Calling protocol — loaded vehicles:

Loaded vehicles (Le. logging trucks, gravel trucks, lowbeds, and fuel trucks) mustcall at minimum every two km's, preferably every km when traffic is near,
regardless of direction of travel.
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5. Radio Calling protocol — all other vehicles, regardless of direction of travel:

• Must call every km when within three km's of oncoming radio assisted traffic.• As a courtesy, should call every five km's.
• As a courtesy, identify themselves: pick-up, iow-bed, fuel truck, grader, etc. (i.e."pick-up... North Shore ... 2 km... Up").

6. Convoy calling:

• The lead vehicle is responsible for calling for all vehicles within the convoy. (i.e."Convoy of 4 pickups...North Shore. _.13 km... UP")

Remember, roads are radio assisted — not radio controlled, drive accordingly!

19
195 761 / Licence Agreement


	1. 2018-04-26_Biosolids Hauling RFQ
	2. GN-OP-12.0 GNPCC Recording Biosolids Dewatered Weight
	3. FC-OP-18.0 FCPCC Documentation of Dewatered Biosolids Weight
	4._RDN_Biosolids_Transportation_Contract
	5. GN-EP-12.0 Spill Reporting Procedures for Biosolids Haulers
	6. FC-EP-12.0 Spill Reporting Procedures for Biosolids Haulers
	7. TimberWest Safe Road procedures
	Timberwest Forest Company Land Usage Agreement 17
	Timberwest Forest Company Land Usage Agreement 18
	Timberwest Forest Company Land Usage Agreement 19




